


Statement Showing the Details of Contract Concluded During the Month December-2009.

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tender received	Nos. of parties qualified after technical evaluation	Nos. & name of parties qualified after technical evaluation	Nos. of parties not qualified after technical evaluation	Nos. & name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L-1	Contract No. & Date	Name of Contractor	Value of contract as per NIT	Scheduled date of completion of Supplies
1.	2.	3.	4.	5.	6.	7.	8.	9.	10.	11.	12.	13.	14.	15.	16.	17.
1.	S&C/13/Tender /2009/02, Dtd-03/06/09	LRT work Bilaspur	Public Notice	05/06/2009	TWO BID	27/06/09	02	02	1.Mahendra Singh Chabra 2.Santosh kumar Agrawal	Nil	Nil	Yes	S&C/15/ LRT/Bilaspur/2009 Dtd. 10.12.09	Mahendra Singh Chabra	15 Lac	10/12/2009 To 09/12/2011
2.	S&C/13/Tender /2009/02, Dtd-03/06/09	RH-H&T work Ex-Basna to Bagbahara (Advoc)	Public Notice	05/06/2009	TWO BID	27/06/09	03	03	1.Chawla Raod Carriers 2.Raj Garrage 3.Speedo Cargo	Nil	Nil	Tender enquiry has been scrapped.			60Lac	---
3.	S&C/13/Tender /2009/02, Dtd-03/06/09	RH-H&T work Ex-Saraipali to Bagbahara (Advoc)	Public Notice	05/06/2009	TWO BID	27/06/09	03	03	1.Chawla Raod Carriers 2.Raj Garrage 3.Speedo Cargo	Nil	Nil	Tender enquiry has been scrapped.			34Lac	---
4.	S&C/13/Tender /2009/02, Dtd-03/06/09	LRT work Janjgir Champa	Public Notice	05/06/2009	TWO BID	27/06/09	01	01	1.Santosh Kumar Agrawal	Nil	Nil	Tender enquiry has been scrapped.			05Lac	---

S&C/23/MONTHLY/QPR/VIGILANCE/2009-10


 Manager (Contract)
 FCI:RO:Raipur(C.G.)