

FOOD CORPORATION OF INDIA, RO, AHMEDABAD-15.

DETAILS OF CONTRACTORS CONCLUDED DURING THE MONTH OF JAN -2010 IN RESPECT OF RO AHMEDABAD.

Sr No.	Ten. No.	Nature of work	Mode of Tender Enquiry	Date of publication of NIT	Type of Bidding single/ Two Bid System	Last dt. of receipt of tender	Nos. Of Tender Received	Nos of Parties Qualified after tech. eveluation	Nos and names of parties qualified after tech. eveluation	Nos of parties not qualified after tech.	Nos. & Names of parties not qualified after tech.eveluation	Whether contract awarded & lowest	Contract No. & Dt.	Name of Contractor	Value of Contract	Scheduled date of completion of supplies.
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
1. SECTION:- CONTRACT																
1	S&C/13(6)/2009-VGM	Handling & Transport Contract at FSD Viramgam	Through wide publicity in local News paper.	15.09.09	Two bid	7.10.2009	1(One)	1(One)	M/s Shri Ganesh & Co, Ahmedabad	Nil	Nil	Yes	S&C/13(6)/2009-VGM Dated:7.10.2009	M/s Shri Ganesh & Co, Ahmedabad	1.06 Crore	02 Yrs - W.e.f 28.01.2010 to 27.01.2012
2. SECTION: CIVIL/ ENGG																
2	10	Rep & const of soakpit at FSD Palanpur (2nd call)	10/2009-1	2.01.2010	Single bid	12.01.2010	02 (TWO)	02 (TWO)	1. M/s Rajdeep Const 2. Rajohai R. V. Const.	Nil	Nil	Yes	Engg./CE/soakpit/315/8/08-09 Dated:28.01.2010	Rajueep Construction	27442.00	27.02.2010
3	do	Rep & Reno to labour at FSD Palanpur	do	do	do	do	03 (Three)	03 (Three)	1. Sejal P. Patel 2. Sachin Construction 3. M/s Rajdeep Const.	Nil	Nil	Yes	Engg./CE/Pln rrl/3088-A/08-09 Dated:28.01.2010	M/s Sajal P. Patel	158898.00	7.04.2010
4	do	Rep & Reno of W/bridge Cabin at FSD Sabarmati	do	do	do	do	04 (Four)	04 (Four)	1. Kamlesh Builder 2. Raj Builder 3. Sejal P. Patel 4. M.M. Patel	Nil	Nil	Yes	Engg./CE/SBI/Rep.C WB/3151/09-10 Dated:28.01.2010	M.M. Patel	46226.00	23.03.2010
5	do	AR & MO white wash, colic & painting to godown & arcillaries at FSD Mehsana	do	do	do	do	05 (Five)	05 (Five)	1. Rajdeep Construction 2. Kamlesh Builder 3. Raj builder 4. Sejal P. Patel 5. M.M. Patel	Nil	Nil	Yes	Engg./CE/MSN/Ar-Mo/3171/09-10 Dated:5.12.2009	Sajal P. Patel	152950.00	7.04.2010
6	do	Rep & Reno of land for CAP storage at FSD Valsad	do	do	do	do	04 (Four)	04 (Four)	1. Kamlesh Builder 2. Raj Builder 3. Bhavesh enterprises 4. Sahjanand Construction	Nil	Nil	Yes	Engg./CE/vid/Dev lan d cap/3159/09-10 Dated:22.01.2010	Sahjanand Construction	109560.00	21.02.2010
3. SECTION: ELECT.										-NIL-						
4. SECTION: Q.C										-NIL-						
5. SECTION: MK										-NIL-						

No. V&S/23(4)/2009/Contract concluded Date:10.02.2010

To
The AGM(Vig),
FCI,ZO(W), Mumbai-11

AGM(V&S)